
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

THIS AMENDMENT DOES NOT EXTEND THE 05 AUG 2003, 4 PM EST PROPOSAL DUE DATE FOR STEP ONE. 

(CONTINUED ON NEXT PAGE)

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
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Amendment No. 0001 
Request for Proposals 

DACA61-03-R-0009 
 

14. DESCRIPTION OF AMENDMENT (continued) 
 

Page 2 of 2 
 

 
a.    SPECIFICATIONS (STEP 1) :  
 
Section 01010, Please delete the following pages from Section 01010; Section 01010-2 and 01010-4 in 
their entirety and substitute with the revised pages Section 00110-2 and 01010-4 annotated Amendment No. 
0001, attached hereto. 
 
b.  Please indicate receipt of this amendment on Standard Form 1442 (SOLICITATION, OFFER, AND 
AWARD) as Amendment No. 0001. Failure to acknowledge all amendments may be cause for rejection 
of the proposal. 



Project Name:  Air Freight Terminal                                                                                             Project Number: 043003 
                                                                                                                         Request for Proposal: DACA61-03-R-0009 
                                                                                                                                                                   Amendment 0001 

Section 01010- Page 2 

    (6) Air Freight Terminal (Building no. 505 – 37,000sm (398,317sf)) 
 
    (7) Fire Station (Building no. 510 – 1,454sm (15,645sf)) 
 
    (8) Storage Facility (Building no. 504 – 40sm (436sf)) 
 
    (9) Material Handling Equipment (MHE) Covered Storage (Building no. 509 – 
2,454sm (26,400sf)) (This is an optional bid item.  Facility to be 
disassembled and reassembled at the new AFT site by new AFT design-
build contractor) 
  
    (10) Outdoor C-5 aircraft wash rack (Facility no. 66223) (New wash rack to be 
constructed at a new site by the new AFT design-build contractor), 
 
    (11) Pavilion (Building no. 67585) (New pavilion to be constructed at a new 
site by the new AFT design-build contractor using as-builts).  
 
    (12) Portions of the new AFT site are located over abandoned concrete with 
asphalt surface taxiways and runway.  These pavements will be removed where 
necessary as part of the new AFT construction. 
 
Other site information: 
 

(1) Foundation design- for purposes of the Step 2 price proposal it is  
assumed that all soil on site is structurally unsuitable to the depths required for 
an acceptable foundation structure.  Structurally unsuitable soil shall be removed 
from the Base.  The Contracting Officer will award a contract modification to 
cover the cost of removal and disposal of excess structurally unsuitable soil 
(excess being defined as beyond what the Design-Build contractor shall 
determine to be the depth soil shall be excavated based on existing 
geoetehcnical data provided in the Step 2 RFP), and shall be responsible for 
obtaining structurally suitable fill (as with the removed soil, the Contracting 
Officer will award a contract modification to cover the cost of excess fill).  Design-
Build contractor shall perform a geotechnical investigation and determine the true 
soil conditions and a geophysical investigation to determine the presence of any 
manmade underground structures.  The Contracting Officer will award a contract 
modification to cover the cost to remove of any underground structures not 
included in the Step 2 RFP. 
 

(2) Soil and groundwater HTRW contamination  - for purposes of the Step 2  
price proposal it is assumed that all soil removed and any groundwater contacted 
is contaminated with jet fuel.   It is also assumed that 25% of the soil (by weight) 
to be removed is contaminated to hazardous levels.  Prior to excavation the 
Design-Build contractor shall sample soil and groundwater in accordance with 
local, State, and Federal regulations for contaminants as listed in the Step 2 
RFP. All excavated soil and groundwater (removed during dewatering) shall be  
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COST LIMITATION:   
 
The cost limitation for this project is as follows: 
 
(1) All Buildings and supporting facilities to include all site and demolition 
 work and utilities to nearest tie-in point (as indicated in the Step 2 RFP) to 
existing utilities:  $50,297,000 

 
(2) Material Handling Equipment:  $20,000,000  (Mechanized Material  
Handling Systems:  Two Manless Elevating Transfer Vehicles (ETVs), a Four 
Level Pallet Storage System, One Multi-Pallet Elevating Transfer Vehicle with 
a Two Level Multi-Pallet Train Storage System, 35 Ton Overhead Traveling 
Bridge Crane, Staging Dock Conveyors, Pallet Lifts with Scales, Powered and 
Gravity Roller Conveyor Systems, Truck Dock Equipment (truck and dock 
levelers)).  A list of vendors who have supplied MMHS to the Air Force in the 
past is attached.  Note:  Pallet rotating system required for all ETVs to 
accommodate loading of C-17 aircraft. 

 
Step 2 Price proposals that exceed one or both funding limits may be 
rejected.   
 
CONTRACT DURATION:  1095 days 
 

2. DESIGN 
 
The project shall be designed and constructed in accordance with the criteria 
contained herein, in UFC 1-200-01 (Design:  General Building Requirements), 
UFC 3-310-01 (Load Assumptions for Buildings), subsequent Step 2 
technical/price Request for Proposal criteria, and using industry standard 
materials and efficient practices. The building design and the materials selected 
shall be high quality, durable and easily maintained. The Contractor shall be 
responsible for the professional quality, technical accuracy and coordination of all 
designs, drawings, specifications and other documents or publications upon 
which construction is based. 
 
The objective of this contract is to design and construct the required facilities 
using the master plan developed for this area. The Contractor shall design and 
construct the Air Freight Terminal.  The building shall be designed and built to 
comply with the total area requirements and to match the appearance of the 
adjacent industrial type buildings to include the Mobility Aerial Port Complex.  
The design of architectural, interior, structural, mechanical, fire protection, 
electrical, civil, and other engineering features of the work shall be accomplished 
and reviewed and approved by engineers, architects, and interior designers 
registered to practice in their respective professional field in a state or 
possession of the United States, in Puerto Rico, or in the District of Columbia. 

 


